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ADDENDUM #1 
July 25, 2024 

Fort Chiswell South Sewer Extension Phase I 
Wythe County 

 
 

This addendum changes the bid open date to 2:00 local time on Thursday September 5, 2024.  
 

This addendum includes the amended minutes from the 23 July 2024 Pre-bid conference including: 
 ARPA SCS-05 Prebid Conference Outline 
 Attachment #2 Bidder Compliance Statement/Certification Regarding Equal Employment Opportunity 
 Pre-bid attendance sheet  

 
Changes to the Contract Documents: 

1. Revise the following paragraph in Section C-111 “Advertisement for Bids” to read:  

Bids for the construction of the Project will be received at the Wythe County Board of Supervisors Chambers 
located at 340 South 6th Street, Wytheville, VA  24382, until 5 September 2024 at 2:00 local time. At that time 
the Bids received will be publicly opened and read. 

2. Add the following information to Section 1.16 TRAFFIC in Section 01100 “Summary of the Work” to read:  
B. Work in the ROW:  Contractor will comply with VDOT work hour restrictions including Section 108 from the 
VDOT Road and Bridge Standards (Latest Edition).  The holiday restriction notes are noted below: 

Holidays 

Except as is necessary to maintain traffic, work shall not be performed on Sundays or the following 
holidays without the permission of the Engineer: January 1, Easter, Memorial Day, July 4, Labor Day, 
Thanksgiving Day, and Christmas Day. 
If any of these holidays occurs on a Sunday, the following Monday shall be considered the holiday. 
In addition to the Sunday or Holiday work limitations, mobile, short duration, short-term stationary, or 
intermediate-term stationary temporary traffic control zone (as defined in the VWAPM) lane closures on 
mainline lanes, shoulders, or ramps shall not be performed during the following Holiday time periods 
without the written permission of the Engineer. Additionally, a long-term stationary temporary traffic 
control zone (as defined in the VWAPM) shall not be initially put in place, adjusted, or removed during the 
following Holiday time periods without the written permission of the Engineer: 

• January 1: From Noon on the preceding day until Noon on the following day, except as indicated 
below for Holidays occurring on a Friday/Saturday or Sunday/Monday. 
• Easter: As indicated below for Holidays occurring on a Sunday. 
• Memorial Day: As indicated below for Holidays occurring on a Monday. 
• July 4: From Noon on the preceding day until Noon on the following day, except as indicated 
below for Holidays occurring on a Friday/Saturday or Sunday/Monday. 
• Labor Day: As indicated below for Holidays occurring on a Monday. 
• Thanksgiving Day: From Noon on the Wednesday preceding Thanksgiving Day until Noon on 
the Monday following Thanksgiving Day. 
• Christmas Day: From Noon on the preceding day until Noon on the following day, except as 
indicated below for Holidays occurring on a Friday/Saturday or Sunday/Monday. 
 

If the Holiday occurs on a Friday or Saturday: From Noon on the preceding Thursday to Noon 
on the following Monday. 
If the Holiday occurs on a Sunday or Monday: From Noon on the preceding Friday to Noon on 
the following Tuesday. 
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3. Revise paragraph 3.1.A. 2. in Section 01270 “Unit Prices” to read:  

2. Pump Station: This lump sum bid item includes installation of wet well, vaults, controls support 
structure, controls, generator, pumps, piping, and fittings within the pump station site, as well as all 
necessary piping, fittings, valve box, valves, control panel, lids and hatches, fine grading, gravel drive, 
concrete pads, electrical connections, and all other appurtenances related to the pump stations and 
associated sites as shown on the plans. This work includes the pump station access road (approximately 
250 lf) as identified on the drawings from the rear of the church asphalt parking lot. All erosion control 
measures associated with the pump station are included with this line item as well including ~ 350 lf 
of silt fence and the erosion control matting on the slopes around the pump station. This work 
includes the gravity pipe from Manhole A1 to the wet well and from Manhole A1 to the cap 20’ south of 
Manhole A1.  All forcemain upstream of the wye is included with this line item as well.  The water service 
installation from the yard hydrant to the water main including the tap, service pipe, meter box, meter box 
cover, and meter setter is included with this line item as well.  This price will include compensation for all 
labor, materials, tools, equipment, and incidentals necessary to complete this work in accordance with these 
specifications.  Any additional items not specifically noted in the vicinity of the pump station and not 
covered by other line items are to be included with the pump station line item. 
 

Changes to the Plans: 

1. Add drawing A1.1 to Drawing D03 for the generator pad detail. 
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PREBID CONFERENCE MINUTES 
23 July 2024, 10:00 A.M. 

Fort Chiswell South Sewer Extension Phase I  
Wythe County 

 
Order of Business 

Review of Agenda            
Questions and Comments 
Site Visits-discussion and options 

 
1. Introduction 
 

a. Sign-up sheet. 
b. Agenda distribution. 
c. Identification of Owner and Engineer. 

 
Peed & Bortz, Project Manager  Scott Bortz  540-449-9214  
Peed & Bortz, Project Engineer  Jon McClure  540-394-3214  
Wythe County, Director of Utilities  Don Crisp  276-223-4500 
Wythe County, Staff Engineer   Will Lawrence  276-620-0827 

 
2. Scope of Work 

Work will be completed in one contract. The Work consists of Construction of a pump station, 3500 lf of 
gravity sewer, 5300 lf of 6” force main and related appurtenances just south of Fort Chiswell, Virginia. 
   

3. Scheduling 
a. Site review prior to bidding:  Bidders wishing to access within the Pump Station site will email the Engineer 

with number of bidder staff to inspect prior to 5:00 pm 26 July with their preference to time/day and 
County Staff Engineer (Will Lawrence) will coordinate site visits.   

b. Bid Opening: Sealed Bids will be received by the Wythe County Administrator, 340 South 6th Street, 
Wytheville, VA  24382 will be received until 2:00 P.M. (local standard time), August 1st, 2024 
September 5th 2024 per Addendum 1, and then publicly opened and read aloud at the Wythe County 
Board of Supervisors Meeting Room, same address as above.   

c. Award of Contract: See Instructions to Bidders Section 00200-19 regarding evaluation of bids.  Wythe 
County will make an award as soon as possible.  Notice to Proceed is anticipated to be issued early 
October.  

d. Construction Time: The Work will be substantially completed within 210 days after the date when the 
Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions, and completed 
and ready for final payment in accordance with Paragraph 14.07 of the General Conditions within 240 days 
after the date when the Contract Times commence to run.    

Time may be extended for documented delays due to long lead times on equipment. 

e. Bid form is located in the Contract Documents.     
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5. Qualification Statement 
To demonstrate qualifications to perform the work, each bidder must be prepared to submit written 
evidence, such as financial data, previous experience, present commitments and other such data as may be 
called for in these Contract Documents.  Each Bid must contain evidence of Bidder’s qualification to do 
business in the state where the project is located or covenant to obtain such qualification prior to award of 
the contract.  Please see Section 00451 of the Contract Documents for the required information.  Low 
bidder must provide qualification statement within 48 hours of notification of low bid.  

 
6. Insurance and Bonds 

a. Bid Bond – Each Bid must be accompanied by Bid security made payable to the Owner in an amount of 
five percent of the Bidder’s maximum Bid Price and in the form of a certified or bank check or a Bid 
Bond (on form attached or similar form) issued by a surety meeting the requirement of Article 8 of the 
Instructions to Bidders.    

b. Standard Labor and Material Payment Bond – Paragraph 6.01 of the General Conditions.  When the 
successful Bidder delivers the executed Conditions and the Supplementary Conditions set forth Owner’s 
requirements as to Agreement to Owner, it must be accompanied by the required performance and 
payment Bonds. 

c. Insurance Required – Section 00800 of the Contract Documents outlines the insurance requirements for 
this project.   

d. Bidders Obtain Complete Sets of Documents – Copies of the Contract Documents may be obtained at 
the office of Peed & Bortz, LLC, located at 20 Midway Plaza Drive, Suite 100, Christiansburg, VA, 24073 
upon payment of $200.00 for each set.  Any Plan holder, upon returning the Contract Documents in 
good condition, within ten (10) days of bid opening will be refunded $100 of the payment.  PDFs of the 
contract documents are available for no cost.  Contact Jonathan McClure (P&B) at 540-394-3214 or 
jonathan@peed-bortz.com to request links for the documents. 

 
7. Property, Easements, and Existing Utilities 
 

a. Property- Unless easements or county owned property delineations are shown on the plans, all work will be 
performed in existing VDOT rights-of-way.  All easements and property will be secured by Wythe County 
for use of the Contractor prior to Notice to Proceed.  All easements and the pump station property have 
been secured by Wythe County.   

b. Coordinate all access and parking with County staff prior to commencing work. Contractor may wish to 
discuss a marshal area/laydown yard area with local businesses or churches.  Owner has made no 
provisions for a marshal yard and Contractor takes all responsibility over marshal yard with private 
properties.  Wythe County suggests contacting Bob Melton (276-620-7205) regarding potential private lay 
down yards.  

c. Utilities – Electric, water, underground telecom, and sewer utilities are shown on the plans. 

1.) The electric service is owned by AEP. 

2.) Cable and Fiber in the area is owned by Citizens Cable and Brightspeed. 

3.) The water is owned and operated by the Wythe County/NRRWA. Sanitary sewer is owned and 
operated by Wythe County. The Contractor is responsible locating all underground utilities prior to 
construction.  The Owner and Engineer have endeavored to locate utilities on the plan. 
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d. Permits –. 

1.) Virginia Department of Transportation – Engineer has coordinated with VDOT. Contractor is 
responsible for application of permit, paying for permit fee, and providing bond for LUP. Permit 
fee is $1020.00 and VDOT bond amount is $200,000. Contractor must submit traffic control 
plans from the VWAPM.  
VDOT NOTES: 
Traffic control will mostly be work off shoulder but may include lane closures.  
Backfill bore pits at end of day or protect with amber flashing jersey barriers if left open overnight.  
Compaction reports are needed per specs. 
The only work time restrictions for Rt. 52 are no work on Sundays or on typical holidays from 
VDOT Road and Bridge Specs. 
 

2.) Building Permit-Contractor will be responsible for applying for and obtaining the Building Permit 
through Wythe County. Owner will be responsible for permit fee.  

3.) Wythe County Erosion Control –Engineer has coordinated with Wythe County E&S. Owner will be 
responsible for permit fee. Contractor will be responsible complying with E&S measures shown on 
the plans. 

4.) Virginia VSMP Permit from DEQ: Owner will be responsible for applying for, paying the permit 
fee, and obtaining the VSMP permit if required. Contractor will be responsible for complying with 
the permit.  
 

8. Force Main Testing 
a. Owner will provide a volume of water equal to 1.5 times the volume of the force main line for pressure 

testing of the line. Additional water required may be purchased from the Wythe County Utility Department.  
Water equal to 1x wet well water will be provided to the Contractor for exfiltration testing at no additional 
cost to the Contractor.  Water used for flushing gravity pipes will be provided by Wythe County at no cost 
to the Contractor.  

 
9. Staking of Work 

a. Work areas will be staked by the contractor and approved by the Owner and Engineer before starting any 
construction. Suitable control will be provided by the Engineer prior to construction.  

 
10. Inspection 

a. The Owner will furnish Inspector to inspect the project for the Owner.  

b. The Contractor will furnish an Owner approved geotechnical engineer/testing agency to provide materials 
and soil testing services for this project in accordance with the specifications including concrete testing.  
Contractor is responsible for payment for all concrete and earthwork/proofroll testing services.    

11. Materials 
a. All materials required to construct this project are specified in the Specifications. 
 

12. Special Conditions 
a. Earthwork:  The contractor will provide a cut-to-fill balanced project.  No additional payment will be paid 

by the Owner to the Contractor for excavation required to bring grades to fill or for disposal of excess 
material within the project area or outside the project area.   

b. Underground Utilities – The Contractor will contact Miss Utility and have utilities field located prior to 
construction.  Location of existing facilities will be determined by the Contractor far enough in advance of 
construction to provide for modification in design if required.   If damage to utilities occurs during 
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construction, the Contractor will report the damage immediately to the Owner and the utility company.  
Repairs will be at the Contractor’s expense if damage is determined to be due to Contractor error, 
negligence or Contractor is otherwise at fault. 

c. Record Drawings – The Contractor will maintain Record Drawings as revisions are made. The working set 
of record Drawings will be reviewed by the Owner and Engineer at the monthly progress meetings. The 
Contractor will submit to the Engineer at the Final Completion inspection, record drawings of the project.  
The Engineer will provide Contractor with one set of reproducible plan sheets upon request.  Record 
drawing will include one legible set of drawings upon completion of construction.  As part of the record 
drawings, the Contractor will provide all geotechnical testing results regarding the project and a final letter 
from the Geotechnical Engineer stating the project was completed to contract specifications.  Final 
payment will not be paid until suitable “Record Drawings” are provided to the Engineer. 
Contractor is responsible for video taping project areas prior to commencing work as noted in the 
Summary of Work.  

d. OSHA Requirements – The Contractor will be responsible for complying with all OSHA requirements 
including all excavation, pipe installation and backfilling in accordance with the OSHA Excavation 
Standards 29 CFR Part 1926, Subpart P.  The Contractor’s responsibility also extends to providing a 
“Competent Person” as defined by the OSHA regulation referenced above on the job site. 

e. WBE, MBE, DBE Procurement requirements:  The Contractor will be required to comply with the 
provisions of this legislation.  Bidders must complete the good faith procurement efforts regarding 
solicitation of WBE/MBE subcontractors prior to submission of bids.  Failure to properly solicit 
MBE/WBE subcontractors (and document solicitation efforts) may result in a bidder’s bid being 
found non-responsive.   

Per discussions with DEQ: 

Placing an ad in the local paper soliciting MBE/WBE subcontractors is an acceptable good faith 
effort. 

Contacting at least 5 firms located using the MBE/WBE Clearinghouse 
(https://www.sbsd.virginia.gov) soliciting MBE/WBE subcontractors is an acceptable good faith 
effort. 

Bidders will be required to provide evidence of a good faith effort to solicit MBE/WBE participation: 

o Narrative of MBE/WBE solicitation effort 

o Pre-bid contact information/responses 

o Contractors/suppliers who will be providing MBE/WBE goods or services (if a sub or 
supplier responded and is not going to be utilized then an explanation why) 

o Dollar value of the MBE/WBE participation 

The goal percentages listed in Subpart C of the documents are goals and not requirements. 
MBE/WBE Firms are not required to be utilized. However, a solicitation attempt to include these 
firms are required and the quarterly reporting form is required to be submitted once construction 
starts. 

f. Davis Bacon Act:  The Contractor will not be required to comply with the provisions of this legislation. 

g. American Iron and Steel: The Contractor will not be required to comply with the provisions of this 
legislation.  The Build America, Buy America Act requirement do not apply as well. 

h. Contractor may burn brush provided contractor complies with all local, state, and federal regulations. 
Contractor will obtain permission from the Wythe County Fire Marshall prior to any burning.  
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i. Contractor may construct either a pre-fabricated or stick-built CMU building for the pump station. 

13. Comments and Questions: 
a. Bid submission requirements: 

1.) Bid Form properly filled out-Section 00410 including both Additive Alternate 1 and Additive 
Alternate 2 prices.    

2.) Addendum acknowledged (on page 5 of  bid form) 

3.) Bid Bond -Section 00430 

4.) EEO Attachment VCWRLF #2 completed and signed. 

b. Questions due to before close of business Thursday 8 August 2024. Addendum may follow. 

c. Anticipated changes with addenda to include the following: 

1.) Corrections to contract documents (Bid Bond Form, Qualification Statement) that mistakenly note this 
project as “Barrett Mill Water Improvements”. 

2.) Revisions and additional SCADA information for the pump station.  

d. All questions should be directed to: 

1.) Peed & Bortz, LLC, attn. Scott Bortz, 540-394-3214, scott@peed-bortz.com 

e. Force Main and Gravity will be flushed at the direction of the Owner/Inspector in accordance with the 
specifications.  

f. Video (inside pipe) inspections are not required for the gravity sewer. 

g. Contractor will comply with VDOT Work hour restrictions for all work within or adjacent (which requires 
VDOT coordination) to the VDOT ROW.   For work outside of the ROW, the Contractor may not work 
on Saturdays, Sundays or VDOT listed holidays without prior approval by the Owner.  

h. There are no work hour restrictions related to proximity of the project to the Fort Chiswell High School.  

i. Wythe County SCADA provider is AMR located in Bastian, VA generally utilizing the Hightide system.  

j. VDOT recommends contractor remove lane closures and discontinue work on Route 52 for the day if 
VDOT is forced to divert traffic off of I-81/I-77. If VDOT has planned maintenance on I-81/I-77, 
VDOT will attempt to contact the contractor to coordinate. Contractor will not be penalized for work 
stoppages caused by VDOT operations in the area.  

k. A generator pad detail/section has been provided with Addendum #1.  

l. A pump station building floor drain is not required.  

m. Silt fence around the pump station will be included with the Pump Station line item.  The Silt Fence line 
item in the bid form will be utilized to pay for any installation required by VDOT or Wythe County E&S 
on the remainder of the project.  

n. Gravel access drive for the pump station will extend to the asphalt at the parking lot at the rear of the 
church (approximately 250 lf). 

o. Contractor will be responsible for complying with gravity sewer quality control requirements (Section 
02530 3.10 C. 4.) including a mandrel pull for verification of pipe diameter. 

p. Contractor will tap the existing 20” watermain to install the 1.5” water service for the yard hydrant at the 
pump station.  



ARPA SCS-05 PREBID CONFERENCE OUTLINE 
Wythe County— Fort Chiswell South Sanitary Sewer Extension  

July 23, 2024 

MBE/WBE Requirements 

 DEQ-VCWRLF Program requires evidence of a “Good Faith Effort to Solicit 
MBE/WBE Participation.”  Failure to do so can result in us declaring a bid non-
responsive. 

 MBE/WBE solicitation is required during the bid process, not after. 
 Post bid solicitation is not discouraged, but it is not a substitute for failure to 

solicit during the bidding process. 
 Follow the guidance in the VCWRLF Inserts, Attachment 1, and Instructions to 

Bidders/Offerers.   
 Inserts--Item B (Compliance Demonstration—Post Bid) Submit with Bid Pkg.

 Description of contact method/firms contacted, responses, etc.   
 Work to be performed. 
 List of MBE/WBE firms responding. 

 Names/address of MBE/WBE firms expected to do work. 
 Dollar value of the work to be performed. 

If response received and firm not utilized, indicate why. 
 Acceptable forms of solicitation: 

Direct contact  
MBE/WBE Clearinghouse (https://www.sbsd.virginia.gov) 
Newspaper advertisements 

 Goals:  See Subpart C, of VCWRLF Inserts 

EEO & Other Requirements (included in contract docs) 

 Compliance with the Civil Rights Act of 1964 (race, color, sex, or national origin) 
 EEO (Race, color, creed, religion, sex, or national origin) 
 Job Health and Safety Protection (OSHA)  
 Bidder Compliance Statement (Generally submit with bid/Attachment #2) 

https://www.sbsd.virginia.gov/


VIRGINIA CLEAN WATER REVOLVING LOAN FUND – 2016 CONTRACT INSERTS 

ATTACHMENT #2 

 

B ID D E R COM PL I AN C E S TA T EM E N T /C E R TI F IC A T IO N R E GA RD I N G E QU A L 

EM PL OYM E N T O PP OR TU N I T Y  

Applicability: Bid exceeding ten thousand dollars for construction contract/subcontract of unlimited amount and non-

construction contract/subcontract of less than one million dollars. 

This statement relates to a proposed contract between _____________  and Public Body or 

(contractor) 

subcontract between____________________________ and ___________________________ to be 

(subcontractor) (contractor) 

funded under a federally assisted project. Pursuant to Executive Order 11246 and its implementing regulations at 41 CFR 60-

1.7(b) (1), as the undersigned bidder, I certify that: 

1) Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause. 

          Yes No 

2) Bidder has developed and has on file at each establishment affirmative action programs pursuant to 41 CFR 60-2 (applies  

only to non-construction contractor). 

Yes No 

3) Bidder has filed with the Joint Reporting Committee, the Director (Office of Federal Contract Compliance Programs, U.S.  

Department of Labor), and agency, or the Equal Employment Opportunity Commission, all reports due under the applicable 

filing requirements. 

Yes No 

I understand that if I have failed to file any compliance reports which have been required of me, or have failed to develop and 

have on file at each establishment affirmative action programs pursuant to 41 CFR 60-2, when required, I am not eligible to 

have my bid or proposal considered, or to enter into the proposed contact. 

I further understand that if awarded the proposed contract, and the contract for the FIRST time brings me under the filing 

requirements or the written affirmative action programs that I will, as applicable: (a) within 30 days file with the Public Body 

Standard Form 100 (EEO-1); and (b) within 120 days from the commencement of the contract develop and submit to the 

Director of OFCCP for approval a Written Affirmative Action Plan. 

NAME AND ADDRESS OF BIDDER (Include ZIP Code): 

NAME AND TITLE OF SIGNER (Please Type or Print): 

SIGNATURE:                                                                  DATE:                                                      



NAME: 

Scott Bortz, PE 
Jonathan McClure, PE 
Jack Shook 

Don Crisp (Director of Utilities) 
Will Lawrence (Staff Engineer) 
Johnny Kincer (County Engineer) 
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